

APPENDIX L

Deliverables

Appendix L

Deliverables 2024

Contract Section	Deliverable	Contractor delivery date	ASES Division Approval	Status Yes/No
4.5.1	Cultural Competency Plan	On or before August 30, 2023	Clinical Operations & PROBENE	
5.3.8.3	Detailed description of its Drug Utilization Program Activities	August 30, 2023	Clinical Operations	
5.3.9.1	Mental Health or Substance Use Disorder Benefits - Parity Requirements	August 30, 2023	Clinical Operations	
5.4	Advance Directives Policies and Procedures	August 30, 2023	Clinical Operations	
6.1.8.4.1.1	Credentialing and Re-Credentialing Policies and Procedures	August 30, 2023	Compliance	
6.1.8.4.1.18	Written policies and procedures, previously approved in writing by ASES, to ensure and verify that providers have appropriate licenses and certifications to perform services outlined in their respective Provider agreements	August 30, 2023	Compliance	
6.1.8.4.1.3	Standard Credentialing Form	August 30, 2023	Compliance	
6.1.2	Contractor shall submit to ASES at the beginning of this contract, the documentation assuring adequate capacity and services in compliance with 42 CFR 438.207(b) and other applicable regulations governing the ability to accommodate expected enrollment in accordance with ASES's standards for access and timeliness of care	August 30, 2023	Clinical Operations	
6.1.2.11	Policies and procedures for the selection and retention of Network Providers	August 30, 2023	Clinical Operations	

EMR



Appendix L

Deliverables 2024

Contract Section	Deliverable	Contractor delivery date	ASES Division Approval	Status Yes/No
7.1 and 7.1.5	Provider Guidelines and the evidence of receipt with the legible name of the Network Provider, NPI, date of delivery, and signature of the Network Provider and shall be made available	August 30, 2023.	Clinical Operations and PROBENE	
7.1.6	Policies and Procedures to inform its Provider Network, in a timely manner, of programmatic changes such as changes to drug formularies, Covered Services, and protocols.	August 30, 2023	Clinical Operations and PROBENE	
8.2.2	Utilization Management Policies and Procedures	August 30, 2023.	Clinical Operations	
9.2.4	QAPI program	August 30, 2023	Clinical Operations	
10.1.6	Fraud, Waste and Abuse Policies and Procedures	August 30, 2023.	Compliance	
10.2.1	Fraud, Waste and Abuse Compliance Plan	August 30, 2023	Compliance	
10.3.2	Program Integrity Plan	August 30, 2023	Compliance	
10.6.2	The methodology and sampling process to verify with its Enrollees on a monthly whether services billed to the Contractor by Providers were actually received.	August 30, 2023	Compliance	
10.7	Policies and Procedures in compliance to Stark Law	August 30, 2023	Compliance	
11.1.4	Grievances and Appeals Policies and Procedures	August 30, 2023.	PROBENE	
11.1.13	Grievances and Appeals System Form	August 20, 2023	PROBENE	
11.5.9	Policies and Procedures for Expedite Review Process for Appeals	August 30, 2023	PROBENE/ Legal	
13.6.1	Payment Schedule	August 30. 2023	Finance	

EMR

Rev. June 2023
Compliance Office



Appendix L

Deliverables 2024

Contract Section	Deliverable	Contractor delivery date	ASES Division Approval	Status Yes/No
14.5.13	Annual basis test of BC-DR Plan	January 30, 2023 Annual & 30 calendar days of completion of tests	Information System	
14.7.7	Copy of the HIPAA Notice of Privacy Practices	August 30, 2023	Information System	
14.8.1	Written System Process and Procedure Manuals document and describe all manual and automated system procedures for its information management processes and Information Systems.	August 30, 2023	Information System	
14.10.1	Disaster Recovery and Business Recovery Plan	August 30, 2023	Information System	
20.1.2	Certification that reports any loans or other special arrangement made between Contractor and any provider	August 30, 2023	Finance/Legal	
20.1.4	Annual Report required to be filed with the Puerto Rico Office of the Insurance Commissioner (OIC Report), for the year ended.	Before March 31	Legal/Finance	
26.1	Copy of its Insurance License and Certificate of Solvency, both issued by the Office of the Puerto Rico Insurance Commissioner.	(30) Calendar Days of the expiration date of the license.	Legal/Finance	

EMR



Appendix L

Deliverables 2024

Contract Section	Deliverable	Contractor delivery date	ASES Division Approval	Status Yes/No
27.2.1.1	Certification issued by the Treasury Department of Puerto Rico (Model SC-2888) with evidence that that the Contractor has filed income tax returns in the past five (5) years or has non-profit status;	January 15, 2024	Legal	
27.2.1.2	Certification from the Treasury Department of Puerto Rico that Contractor has no outstanding debt with the Department or, if such a debt exists, it is subject to a payment plan or pending administrative review under applicable law or regulation (Model SC-3537);	January 15, 2024	Legal	
27.2.1.3	Certification from the Center for the Collection of Municipal Revenues certifying that there is no outstanding debt or, if a debt exists, that such debt is subject to payment plan or pending administrative review under applicable law or regulations;	January 15, 2024	Legal	
27.2.1.4	Certification from the Department of Labor and Human Resources certifying compliance with unemployment insurance, temporary disability insurance and/or chauffeur's social security, if applicable	January 15, 2024.	Legal	
27.2.1.5	Evidence of Incorporation and of Good Standing issued by the Department of State of Puerto Rico;	January 15, 2024	Legal	
27.2.1.6	Certification of current municipal license tax ("Patentes Municipales"), if applicable;	January 15, 2024	Legal	
27.2.1.7	Certification issued by the Minor Children Support Administration ("ASUME", by its Spanish acronym) of no outstanding alimony or child support debts, if applicable	January 15, 2024.	Legal	

EMR



Appendix L

Deliverables 2024

Contract Section	Deliverable	Contractor delivery date	ASES Division Approval	Status Yes/No
27.2.2	A sworn statement certifying that it has no debt with the government of the Government of Puerto Rico, or with any state agencies, corporations or instrumentalities that provide or are related to the provision of health services	January 15, 2024	Legal	
27.2.3	Certification from the Puerto Rico Administration of Medical Services ("ASEM", its Spanish acronym) certifying that there is no outstanding debt or, if a debt exists, that such debt is subject to a payment plan or pending administrative review under applicable law or regulations	January 15, 2024	Legal	
29.1.6	Policies and Procedures for protection of all records and all other documents deemed confidential information. (Security and Privacy)	August 30, 2023.	Information System	
33.2 Medicare Platino General Information-II- Pay for performance and other incentives number 7	Conflict of Interest Form, List of Incentives established by the MAO with description	January 10, 2024 30 day of signing the contract with ASES	Legal Compliance Office	
Medicare Platino General Information-VI- Other Provisions number 8	Utilization Guidelines to be used in clinical audits	30 days after the contract signature	Executive Director Office and Clinical Operations	

EMR

