

PUERTO RICO PORTS AUTHORITY

**X63 REGIONAL AIRPORT / HURRICANE MARIA DISASTER RELIEF (DR-4339-PR)
PROJECT #85447 / MPPA057 HUMACAO REGIONAL AIRPORT
DR. HERMENEGILDO ORTIZ QUIÑONES AIRPORT, HUMACAO, PR**

BID NO. 2-67

ADDENDUM NO. 2

TO ALL BIDDERS:

This addendum forms part of the Project Manual for Bid No. 2-67. Acknowledge receipt of this Addendum in the space provided on the bid proposal form. Failure to do so may subject Bidder to disqualification.

A. GENERAL – EXTENSION OF TIME

1. The structural design of the new terminal building for this Project is being prepared and certified by the Architect/Engineer Designer of Record, LOA Ingenieros, CSP, signed and sealed by a professional engineer licensed in Puerto Rico. To allow the completion and issuance of the structural design, and to afford prospective Bidders adequate time to incorporate it into their proposals, the procurement and bidding schedule for Bid No. 2-67 is hereby extended by approximately one (1) month, as set forth below.
2. The **Due Date to submit Requests for Further Information (RFI)** has been changed. RFIs shall be addressed by e-mail to Mr. Roberto Rivera Medina (Rrivera@prpa.pr.gov) on or before **Friday, September 4, 2026, at 4:00 PM** (previously Wednesday, August 5, 2026, at 4:00 PM).
3. The **deadline for PRPA's Responses to Requests for Further Information (RFIs)** has been changed. Responses to the RFIs will be provided on or before **Friday, September 18, 2026, at 4:00 PM** (previously Wednesday, August 19, 2026, at 4:00 PM).
4. The **Bid Submission (Bid Due Date)** has been changed. Bidders of this Project shall submit their Proposal, in accordance with the Instructions to Bidders contained in the Contract Documents, by **Friday, October 2, 2026, on or before 10:00 AM** (previously Wednesday, September 2, 2026, at 10:00 AM).

5. The **Bid Opening** has been changed. The Bid Opening will take place on **Friday, October 2, 2026, at 10:30 AM**, at the Puerto Rico Ports Authority, Central Office, Isla Grande, San Juan, PR, as stated in the Advertisement for Bids (previously Wednesday, September 2, 2026, at 10:30 AM). All bids received will be publicly opened and read aloud by the Bids Board on the same day of the Bid Opening.
6. The Site Visit to Humacao Regional Airport (X63) scheduled for August 5, 2026, is not affected by this Addendum. All other periods that run from the revised dates, including the sixty (60) day bid-validity period, adjust accordingly from the revised Bid Opening date.

B. GENERAL

1. A subsequent Addendum will be issued separately to incorporate the revised design documents, Project Manual, and related Bid Documents. Upon issuance, those documents shall constitute the revised Bid Documents governing this procurement; the Addendum transmitting them shall become part of the Bid Documents and, upon execution of the Construction Contract, part of the Contract Documents. Bidders shall prepare and submit their proposals in accordance with the revised Bid Documents once issued.

END OF ADDENDUM NO. 2



Romel Pedraza, PE
Assistant Executive Director
Planning, Engineering, Construction
& Environmental Affairs

July 30, 2026
San Juan, PR