

MEDICARE PLATINO CONTRACT

APPENDIX L (23)

DELIVERABLES

Appendix L

Deliverables

Contract Section	Deliverable	Contractor delivery date	ASES Division Approval	Status Yes/No
4.5.1	Cultural Competency Plan	On or before August 30, 2022	Planning, Statistical and Clinical Affairs & PROBENE	
5.3.8.3	Detailed description of its Drug Utilization Program Activities	August 30, 2022	Planning, Statistical and Clinical Affairs	
5.3.9.1	Mental Health or Substance Use Disorder Benefits - Parity Requirements	August 30, 2022	Planning, Statistical and Clinical Affairs	
5.4	Advance Directives Policies and Procedures	August 30, 2022	Planning, Statistical and Clinical Affairs	
6.1.8.4.1.1	Policies and Procedures Credentialing and Re-Credentialing	August 30, 2022	Compliance	
6.1.8.4.1.3	Standard Credentialing Form	August 30, 2022	Compliance	
6.1.2	Contractor shall submit to ASES at the beginning of this contract, the documentation assuring adequate capacity and services in compliance with 42 CFR 438.207(b) and other applicable regulations governing the ability to accommodate expected enrollment in accordance with ASES's standards for access and timeliness of care	August 30, 2022	Planning, Statistical and Clinical Affairs	
6.1.2.11	Written policies and procedures for the selection and retention of Network Providers	August 30, 2022	Planning, Statistical and Clinical Affairs	



EMR

[Handwritten signature]

Appendix L

Deliverables

Contract Section	Deliverable	Contractor delivery date	ASES Division Approval	Status Yes/No
7.1 and 7.1.5	Provider Guidelines and the evidence of receipt shall include the legible name of the Network Provider, NPI, date of delivery, and signature of the Network Provider and shall be made available	August 30, 2022.	Planning, Statistical and Clinical Affairs and PROBENE	
7.1.6	Policies and Procedures to inform its Provider Network, in a timely manner, of programmatic changes such as changes to drug formularies, Covered Services, and protocols.	August 30, 2022	Planning, Statistical and Clinical Affairs and PROBENE	
8.2.2	Utilization Management Policies and Procedures	August 30, 2022.	Planning, Statistical and Clinical Affairs	
9.2.4	QAPI program	August 30, 2022	Planning, Statistical and Clinical Affairs	
10.1.6	Fraud, Waste and Abuse Policies and Procedures	August 30, 2022.	Compliance	
10.2.1	Fraud, Waste and Abuse Compliance Plan	August 30, 2022	Compliance	
10.3.2	Program Integrity Plan	August 30, 2022	Compliance	
10.7	Policies and Procedures in compliance to Stark Law	August 30, 2022	Compliance	
11.1.4	Grievances and Appeals Policies and Procedures,	August 30, 2022.	PROBENE	
11.1.13	Grievances and Appeals System Form	August 30, 2022	PROBENE	
11.5.9	Policies and Procedures for Expedite Review Process for Appeals	August 30, 2022	PROBENE/ Legal	
13.6.1	Payment Schedule	August 30, 2022	Financial	



Rev. May 2022
Compliance Office

EMR

[Handwritten signature]

Appendix L

Deliverables

Contract Section	Deliverable	Contractor delivery date	ASES Division Approval	Status Yes/No
14.5.12	Annual basis test its BC-DR Plan	January 30, 2023 Annual & 30 calendar days of completion of tests	Information System	
14.7.7	Copy of the HIPAA Notice of Privacy Practices	August 30, 2022	Information System	
14.8.1	Written System Process and Procedure Manuals document and describe all manual and automated system procedures for its information management processes and Information Systems.	August 30, 2022	Information System	
14.10.1	Disaster Recovery and Business Recovery Plan	August 30, 2022	Information System	
27.2.1	Certification issued by the Treasury Department of Puerto Rico (Model SC-2888) with evidence that that the Contractor has filed income tax returns in the past five (5) years or has non-profit status;	January 15, 2023	Legal	
27.2.2	Certification from the Treasury Department of Puerto Rico that Contractor has no outstanding debt with the Department or, if such a debt exists, it is subject to a payment plan or pending administrative review under applicable law or regulation (Model SC-3537);	January 15, 2023	Legal	
27.2.3	Certification from the Center for the Collection of Municipal Revenues certifying that there is no outstanding debt or, if a debt exists, that such debt is subject to payment plan or pending administrative review under applicable law or regulations;	January 15, 2023	Legal	



EMR

[Handwritten signature]

Appendix L

Deliverables

Contract Section	Deliverable	Contractor delivery date	ASES Division Approval	Status Yes/No
27.2.4	Certification from the Department of Labor and Human Resources certifying compliance with unemployment insurance, temporary disability insurance and/or chauffeur's social security, if applicable	January 15, 2023.	Legal	
27.2.5	Evidence of Incorporation and of Good Standing issued by the Department of State of Puerto Rico;	January 15, 2023	Legal	
27.2.6	Certification of current municipal license tax ("Patentes Municipales"), if applicable;	January 15, 2023	Legal	
27.2.7	Certification issued by the Minor Children Support Administration ("ASUME", by its Spanish acronym) of no outstanding alimony or child support debts, if applicable	January 15, 2023.	Legal	
27.2.8	A sworn statement certifying that it has no debt with the government of the Government of Puerto Rico, or with any state agencies, corporations or instrumentalities that provide or are related to the provision of health services	January 15, 2023	Legal	
27.2.9	Certification from the Puerto Rico Administration of Medical Services ("ASEM", its Spanish acronym) certifying that there is no outstanding debt or, if a debt exists, that such debt is subject to a payment plan or pending administrative review under applicable law or regulations	January 15, 2023	Legal	
29.1.6	Policies and Procedures for protection of all records and all other documents deemed confidential information. (Security and Privacy)	August 30, 2022.	Information System	
33.2	Conflict of Interest Form,	January 10, 2023	Legal	

Rev. May 2022
Compliance Office



EMR

[Handwritten signature]

Appendix L

Deliverables

Contract Section	Deliverable	Contractor delivery date	ASES Division Approval	Status Yes/No
8.2.2.1 and COORDINATED CARE MODEL Appendix C-5	Utilization Guidelines	August 1, 2022	Executive Director Office and Planning, Statistical and Clinical Affairs	
COORDINATED CARE MODEL NORMS Appendix C-5	List of Incentive payments to Providers	August 1, 2022	Financial, Compliance	



EMR