

Wednesday, May 17, 2023



EXHIBIT C - PRIDCO'S FEMA DR-4671-PR FIONA HURRICANE

PRIDCO-FEMA-RFP-2023-03

Grant Management Coordinator Proposal (GMC)

PRIDCO's Industrial Buildings and Parks Repairs

At Multiple Buildings and Parks, Puerto Rico

ID	Project #	P/W #	Damage #	Project Type	Buidling Name	Project Process Step	Category	MUNICIPALITY
1	Pending for Obligation	Pending for Obligation	Pending for Obligation	Roof Impermeabilization	S-1159-0-74	Formulation	E	Ponce
2	Pending for Obligation	Pending for Obligation	Pending for Obligation	Roof Impermeabilization	M-0683-0-64	Formulation	E	San Juan
3	Pending for Obligation	Pending for Obligation	Pending for Obligation	Roof Impermeabilization	M-1467-0-90	Formulation	E	Trujillo Alto
4	Pending for Obligation	Pending for Obligation	Pending for Obligation	Roof Impermeabilization	M-0902-0-68	Formulation	E	San Lorenzo
5	Pending for Obligation	Pending for Obligation	Pending for Obligation	Roof Impermeabilization	M-1306-0-80	Formulation	E	Ponce
6	Pending for Obligation	Pending for Obligation	Pending for Obligation	Roof Impermeabilization	T-0662-0-64	Formulation	E	Ceiba
7	Pending for Obligation	Pending for Obligation	Pending for Obligation	Roof Impermeabilization	T-0330-0-56	Formulation	E	Loíza
8	Pending for Obligation	Pending for Obligation	Pending for Obligation	Roof Impermeabilization	T-1113-0-73	Formulation	E	Luquillo
9	Pending for Obligation	Pending for Obligation	Pending for Obligation	Roof Impermeabilization	T-1307-0-80	Formulation	E	Yabucoa
10	Pending for Obligation	Pending for Obligation	Pending for Obligation	Soil Stabilization	M-0960-0-70	Formulation	E	Bayamón
11	Pending for Obligation	Pending for Obligation	Pending for Obligation	Soil Stabilization	S-0228-0-54	Formulation	E	Orocovis