



**ADDENDUM NO. 3 TO
REQUEST FOR QUALIFICATIONS**

LNG to H2 Combined Cycle Generation Plant

RFQ 2023-01

Issued by the Puerto Rico Public-Private Partnerships Authority

Original RFQ Issued on: March 1st, 2023

Date of Addendum: April 5, 2023

Addendum No. 3

This addendum No. 3 (“Addendum No.3”) shall be part of the Request for Qualifications for the Puerto Rico LNG to H2 Combined Cycle Generation Plant Project issued by the Puerto Rico Public-Private Partnerships Authority on March 1, 2023 (“RFQ”), as amended. The purpose of this Addendum No 3. is to provide an updated project schedule, which original dates were included in Section 2.3 “Process and Schedule”. The amended timeline is the following:

- March 1st, 2023 - Date of issuance and first publication of public notice of RFQ by the Authority.
- March 27, 2023 - Deadline for submission of Requests for Clarification (“**RFCs**”) with respect to this RFQ by prospective Respondents.
- April 3, 2023 - Deadline for the Authority to release responses to RFCs.
- April 14, 2023** - Deadline for submission of SOQs (no later than 5:00 pm AST).
- April 21, 2023** - Deadline for the Authority to issue RFCs, if any, to Respondents regarding the submitted SOQs.
- April 28, 2023** - Deadline for Respondents to respond to the RFCs issued by the Authority.
- May 17, 2023 - Estimated date for notification to Qualified Respondents.

Other than as described above, there are no other material changes to the RFQ, as amended.