

Qualified Respondent: PSEG Puerto Rico

Reviewer: Day Character Ch

Component Weight	Bid Component	Description	Score
50%	Financial and Operational		46
45%	Technical		
5%	Presentation of Proposal to Partnership Committee		5
TOTAL			



Qualified Respondent; Initial Reviewer: PSEG Puerto Rico ("PSEG PR")

		10%	6. Organizational structure of ManagementCo and ServCo.		
2		5%	5. Consortia members.	Ţ.	
		5%		,	
N		25%	3. Federal funding experience and plan.		
Na Paris		25%	2. Experience of management team,		
U		25%	1. Detailed description of all services.	1.4. Approach to O&M Services	5%
Score	Description	Weight	Scoring Metric	Bid Component	Component Weight



7.8.8 Commitment to social welfare of page place of page paperach to include PR entities.   100%   1.5. Front End   1.5. Front Transition   1.5. Front Transition   1.5. Front Plan   1.5. F	V				
7 & 8. Commitment to social welfare of people of FR, use of local resources, approach to include PR entities.  100%  1. General and Transition Management. 2. T&D Services Milestones. 15%  3. System Remediation Plan Milestones. 15%  4. Customer Service Milestones. 10%  5. Information Technology ("OT") Systems Milestones. 10%  Milestones. 10%	7		5%	6. Financial Management Milestones.	
7 & 8. Commitment to social welfare of people of PR, use of local resources, approach to include PR entities.  100%  1. General and Transition Management. 2. T&D Services Milestones. 15%  3. System Remediation Plan Milestones. 15%  4. Customer Service Milestones. 10%	00		10%	5. Information Technology ("IT") / Operation Technology ("OT") Systems Milestones.	
7 & 8. Commitment to social welfare of people of PR, use of local resources, approach to include PR entities.  100%  1. General and Transition Management.  2. T&D Services Milestones.  15%  3. System Remediation Plan Milestones.  15%	<u></u>		10%	4. Customer Service Milestones.	
7 & 8. Commitment to social welfare of people of PR, use of local resources, approach to include PR entitles.  100%  1. General and Transition Management.  2. T&D Services Milestones.  15%	<i>□</i>		15%	3. System Remediation Plan Milestones.	
7 & 8. Commitment to social welfare of people of PR, use of local resources, approach to include PR entities.  100%  1. General and Transition Management.  10%	<u>a</u>		15%	2. T&D Services Milestones.	
7 & 8. Commitment to social welfare of people of PR, use of local resources, approach to include PR entities.  100%	00		10%	1. General and Transition Management.	
es,	<u> </u>	%	100%		Summary for Section 1.4
	$\bigcirc$		5%	7 & 8. Commitment to social welfare of people of PR, use of local resources, approach to include PR entities.	=



25	40%	1. General.	1.6. Operator Recruitment	10%
	100%		Section 1.5	Summary for Section 1.5
Ş	2.5%	11. Back-End Transition Plan.		
2,(	2.5%	10. Asset Acquisition.		
$\otimes$	10%	9. Additional Front-End Transition Period Milestones.		
$\infty$	10%	8. Staffing for Front-End Transition Period.		
0	10%	7. FEMA Funds and Federal Funding Procurement Manual Milestones.		



0	10%	4. Timeline and milestones for finalization of Performance Metrics, including coordination with PREB.		
7	10%	3. Approach to suggesting alternative Performance Metrics during FETP.		
0	10%	2. Key personnel to prepare revised Annex IX during FETP.		
0	10%	1. Views on Indicative Performance Metrics (Annex IX).	1.7. Approach to Performance Metrics	5%
-8	100%		Section 1.6	Summary for Section 1.6
4	25%	3. Training Plan.		
N	35%	2. Recruitment and Staffing Plan.	and Staffing Plan	



	*	5%	11. Ability and commitment to meeting Performance Metrics.
-	0%	10%	10. Description of methods, processes, tools, techniques that will be used for performance measurement.
	0%	10%	9. Assumptions and dependencies that impact risk associated with Performance Metrics.
	0%	10%	8. Views on Major Outage Event, Minimum Performance Thresholds and Minimum Performance Level Metrics.
	0%	of 10%	7. Views on time periods for and levels of achievement of Performance Metrics.
	0%	/ 10%	6. Approach to engaging with regulatory bodies.
	%	5%	5. Approach to Incentive Fee.



	45% Total Score (out of 45%)		45%
Q			
		100%	Total for Section 1.7



Qualified Respondent: \_\_\_\_\_PSEG Puerto Rico

## Financial Evaluation (50% Total Weighting)



				PSEG Puerto Rico	erto Rico	Luma Energy	Inergy
Component		Commentary	% Weight	Values	Score	Values	Score
Front-End Transition Fee	• Pro	Proponent-estimated cost of labor and expenses incurred during Front- End Transition		\$45mm		\$76mm	
NPV of Total Service Fee (Mobilization, Fixed & Incentive)	Ba     Lu     infl     con     Fix	Based on Proponent-provided 15-year fee schedule Luma fee includes the \$60mm Mobilization Fee plus assumed 2% inflation in order to put fee schedule into nominal dollar terms for comparison purposes Fixed Fee discounted at 6% and Incentive Fee discounted at 10%		\$1,381mm		\$60mm \$1,456mm \$1,516mm	
Termination Fee – Operator / (Owner)	• Hig Op • Hig ceri	Higher Operator Termination Fee results in higher fee payable to Operator in certain cases of termination (lower is more favorable) Higher Owner Termination Fee results in higher proceeds to Owner in certain cases of termination (higher is more favorable)		\$125mm / (\$0mm)		\$104 – 158mm / (\$20mm declining to \$13mm)	
Net Operator Liability Operator Damage Cap Operator Liability to Owner (aggregate) Parent Guarantee Delay Liquidated Damages (aggregate)	• Rep	Represents amounts of liability / risk Operator willing to absorb Higher amounts more favorable to Puerto Rico		\$15mm \$50mm \$30mm \$3nm		\$10mm \$110mm \$110mm \$40mm	
Back-End Transition Fee	• Proj	Proponent-estimated cost of labor and expenses incurred during Back - End Transition		\$3mm		\$6mm	

Source: Qualified Respondent Definitive Proposals and subsequent clarification letters.

Total