

PUERTO RICO PORTS AUTHORITY

PUERTO RICO HURRICANE MARIA DISASTER RELIEF (DR-4339-PR)
PROJECT #64118 / MPPA012 VIEQUES REGIONAL AIRPORT
ANTONIO RIVERA RODRIGUEZ AIRPORT (VQS)
VIEQUES, PUERTO RICO

BID NO. 4-56

ADDENDUM NO. 1

TO ALL BIDDERS:

This addendum forms part of the Project Manual for Bid No. 4-56. Acknowledge receipt of this Addendum in the space provided on the bid proposal form. Failure to do so may subject Bidder to disqualification.

A. GENERAL – CLARIFICATION / CORRECTION (ERRATUM)

1. For abundance of clarity, the Puerto Rico Ports Authority (PRPA) adopted the day-date format in the Advertisement for Bid for this competitive process. One of the dates, specifically the last date of submittal for the Registration Form, reads "Friday, May 20, 2026". PRPA acknowledges that this date is incorrect and should read: **WEDNESDAY, MAY 20, 2026 (@4:00PM)**.
2. PRPA requests all potential Bidders to make the appropriate correction in your calendars or agendas.

END OF ADDENDUM NO. 1



Romel Pedraza, PE
Assistant Executive Director
Planning, Engineering, Construction
& Environmental Affairs

May 1, 2026
San Juan, PR