

**Addenda Num. 1 - Issued on 11-28-2023**  
**Addenda Num. 2 - Issued on 12-21-2023**

REQUEST FOR PROPOSALS

RFP #2023-003



# Engineering Professional Services for Pier 3, Buckhead D, Finger Pier, Dry Dock and Heli Pad Improvements

at Roosevelt Roads, Ceiba, Puerto Rico



EVENT: 4339DR-PR (Hurricane María)

APPLICANT NAME: LOCAL REDEVELOPMENT AUTHORITY FOR ROSEVELT ROADS

FEMA PA CODE (FIPS) No. 000-UV193-00

One (1) signed original, seven (7) copies  
and one (1) electronic copy on USB Drive

## Addenda Num. 2

This addendum has been issued to address the following revisions to Request for Proposals document **RFP#2023-003, Engineering Professional Services for Pier 3, Buckhead D, Finger Pier, Dry Dock and Heli Pad Improvements** at Roosevelt Roads, Ceiba, Puerto Rico published by the Roosevelt Roads Local Redevelopment Authority on October 27, 2023.

The purpose of this addenda is to correct all dates that were wrong and to reschedule the deadlines for the RFP-2023-003. All new dates are in **RED**.

### 3.2. RFP Timeline

A summary schedule of major activities associated with this RFP is presented in the table below. Please note that the RFP timeline includes target dates and may change, subject to the sole discretion of LRA, through the issuance of Addendum.

<b>Event</b>	<b>Time and Date</b>
Publication of RFP	<b>Friday, October 27, 2023</b>
Submission of Registration Form	<b>On or before November 15, 2023 at 5:00 pm</b>
Pre-Proposal Meeting & 1 <sup>st</sup> Site Visit	<b>November 16, 2023, at 10:00 am</b>
Submission of Questions and Request for Clarifications	<b>Friday, January 5, 2024</b>
Responses to Questions and Request for Clarifications	<b>Friday, January 12, 2024</b>
Proposal Due Date (Electronic Submission Only)	On or before <b>January 26, 2024 by 5:00pm (AST)</b>
Proposal Evaluation Period (Expected)	From: <b>February 12, 2024</b>
	Up To: <b>February 19, 2024</b>
Notice of Award (Expected)	<b>TBD</b>
Executed Contract (Expected)	<b>TBD</b>