

REQUEST FOR PROPOSALS

RFP #2023-003



Engineering Professional Services for Pier 3, Buckhead D, Finger Pier, Dry Dock and Heli Pad Improvements

at Roosevelt Roads, Ceiba, Puerto Rico



EVENT: 4339DR-PR (Hurricane Maria)

APPLICANT NAME: LOCAL REDEVELOPMENT AUTHORITY FOR ROSEVELT ROADS

FEMA PA CODE (FIPS) No. 000-UV193-00

One (1) signed original, seven (7) copies

and one (1) electronic copy on USB Drive

Addendum Num. 1

This addendum has been issued to address the following revisions to Request for Proposals document **RFP#2023-003, Engineering Professional Services for Pier 3, Buckhead D, Finger Pier, Dry Dock and Heli Pad Improvements** at Roosevelt Roads, Ceiba, Puerto Rico published by the Roosevelt Roads Local Redevelopment Authority on October 27, 2023.

1. ~~DELETE-RED~~ .

3.2. RFP Timeline

A summary schedule of major activities as associated with this RFP is presented in the table below. Please note that the RFP timeline includes target dates and may change, subject to the sole discretion of LRA, through the issuance of Addendum.

Proposers are responsible for monitoring the LRA Website (www.rooseveltroads.pr.gov) for updates to the RFP timeline and other important information.

Event	Time and Date
Publication of RFP	27-Oct-23
Submission of Registration Form	On or before November 15, 2023 at 5:00 pm
Pre-Proposal Meeting & 1 st Site Visit	November 16, 2023 at 10:00 am
Submission of Questions and Request for Clarifications	4-Dec-23
Responses to Questions and Request for Clarifications	13-Dec-23
Proposal Due Date (Electronic Submission Only)	On or before December 13-22, by 5:00pm (AST)
	From: January 29, 2023
Proposal Evaluation Period (Expected)	Up To: February 2, 2023
Notice of Award (Expected)	TBD
Executed Contract (Expected)	TBD

The information indicated in this Addendum becomes part of the RFP documents and should be taken into consideration by the proponents in the submission of their proposals.

***END OF
DOCUMENT***